
SECTION 01005PRIVATE 


GENERAL AND SPECIAL PROVISIONS
(Revised Jul 2005)

  1.  SCOPE OF WORK:  The work consists of furnishing all labor, equipment, transportation, and materials necessary to perform all work in strict accordance with these specifications, schedules, applicable DPW Drawings, and other contract documents.  The scope of work of this contract includes, but is not limited to, the following specific items of work:

    1.1  Civil Work.  [None.]

  1.1.1

  1.1.2

  1.1.3

    1.2  Architectural Work.  [None.]

  1.2.1

  1.2.2

  1.2.3

    1.3  Mechanical Work.  [None.]

  1.3.1

  1.3.3

  1.3.3

    1.4  Electrical Work.  [None.]

  1.4.1

  1.4.2

  1.4.3

    1.5  Landscaping and Grounds Restoration Work.  [None.]

  1.5.1

  1.5.2

  1.5.3

2.  PROJECT REQUIREMENTS:

  2.1  Installation Regulations.  The employees of the Contractor will be required to abide by all installation regula​tions as published by the Commanding Officer.  A copy of these regula​tions can be obtained from the Area/Resident Engineer [DPW Inspector] at the installation.  All costs in connection therewith shall be included in the contract price for the work.

  2.2  Bulletin Board.  [Omitted.] Immediately upon beginning work, the Contractor shall provide a weatherproof, glass-covered bulletin board not less than 36 by 48 inches in size for displaying the Equal Employment Opportunity poster, a copy of the wage decision contained in the contract, Wage Rate Information poster, and other information approved by the Contracting Officer.  The bulletin board shall be located at the project site in a conspicuous place easily accessible to all employees, as approved by the Contracting Officer.  Legible copies of the aforementioned data shall be displayed until work is completed.  Upon completion of the work the bulletin board shall be removed by and remain the property of the Contractor.

  2.3  Time of Performance.  All work shall be performed between 7:30 a.m. and 4 p.m. excluding official holidays, unless otherwise indicated or approved by the Contracting Officer.  Requests to work during other than these normal hours shall be made in writing at least 36 hours in advance.  For example, a request to work on a Saturday shall be submitted no later than Thursday at noon.

  2.4  Certificates of Compliance and Material Submittals.  [See Section 01330, Submittal Procedures.]  [The Contractor shall submit for approval all certificates of compliance and material submittals required in these technical provisions.  Required submittals shall be submitted for approval not later than 30 days prior to the approval date needed to achieve compliance with the approved project schedule.  Approval must be received from the Contracting Officer or his representative before incorporating the materials into the work. The Contractor shall provide a Submittal Register listing all required submittals in the contract to the COR at the time of the first submittal.  Submittal forms (form 59-2-R) and a sample Submittal Register (Form 4288) will be provided at the Prework Conference.]  

  2.5  Safety and Environmental Plans.  [Omitted]  [The Contractor shall submit a proposed safety plan in accordance with the current Corps of Engineers Safety Manual, EM‑385-1-1, and shall submit an environmental protection plan in accordance with specifications section 02013, Environmental Protection During Construction, if included in these technical provisions.  A sample safety plan form will be provided at the Prework Conference.]

  2.6  Quality Control.  [See Section 01451, Contractor Quality Control.]  [The Contractor shall provide the job superintendent's name and telephone number to the DPW Contract Inspection Branch; building 3-1634, Butner Road; (910) 396-6033, prior to commencement of work.  The Contractor shall furnish a daily Contractor Quality Control (CQC)/Superintendent's work report to the Contracting Officer's Representative (COR).  A sample CQC report form will be provided at the Prework Conference.]

  2.7  Excavation (Digging) Permit.  The Contractor shall have a completed and approved DPW Excavation Permit in his possession prior to any excavation, to include sign or fence-post holes.  The Contractor shall schedule an appointment to locate utility lines at least 24 hours prior to any excavation with the DPW Facilities Maintenance Division, building 3-1634, Butner Road.  Utilities are usually located within 5-10 workdays from the date of request but, due to weather conditions, construction workloads, etc., longer periods of time for these utility locates may be experienced. This will be accomplished by submitting a DPW Facilities Maintenance Division Service Order.  Service Orders are obtained by calling (910) 396-0321, or making the request on-line at http://DPW.bragg.army.mil/DPW/soOnLine/2-3-1so_on-line.htm.  Service Order status can also be checked on-line at the same web address. The permit will remain valid for a period of 60 days or as otherwise directed by the issuing authority.  The Contractor shall be responsible for coordination with the Information Technology Business Center (ITBC), Outside Plant Branch; building 1-1434, Scott Street; (910) 396-8200, for locating government-owned communication lines prior to any excavation.  Exterior electric utilities are non-government owned.  For electrical utility coordination, call 1-800-632-4949 (NC NO CUTS) 48 hours prior to DPW scheduled appointment.  The Contractor shall also be responsible for coordination with any other known or suspected non-governmental utilities such as Sprint telecommunications or cable television.  A copy of the DPW Excavation Permit form is at the end of this section.  
  2.8  Disposal and Borrow Permits.
2.8.1  Disposal Permits.  A permit is required to use the installation land clearing, inert debris and demolition landfills.  Landfill permit applications shall be processed with the Environmental Compliance Branch of the DPW Environmental Sustainment Division, (910) 396-3372.  Permits are issued for up to one-year duration and for the specific contract only.  Only materials produced on the project for which the permits are issued may be disposed-of in the land clearing, inert debris and demolition landfills.  The Contractor shall sort and deliver the waste to the landfill by like materials, such as separating construction and demolition materials from land clearing debris and yard waste.  All metal products should be brought to the landfill separately and placed in the applicable container. The Contractor shall keep a copy of the completed permit with the vehicle throughout the contract disposal operation. The land clearing and inert debris and demolition debris disposal site locations are shown on the contract drawings.  A copy of the DPW Landfill Permit Application form is at the end of this section.  
Landfills will be open for customer service from 0730 to 1500 Monday through Friday except Federal holidays.  When directed by the Contracting Officer the landfills may be available on an as-required basis for 2 to 6 hours approximately 12 weekends per year (Saturday, Sunday & Holiday). 

2.8.2  Landfill Disposal Instructions
2.8.2.1  Fort Bragg has three Non-Hazardous Solid Waste Disposal Sites, which are permitted by the North Carolina Department of Environment and Natural Resources (NCDENR). They are located off Lamont Road, west of Fort Bragg’s cantonment area, between Longstreet and McKellar Roads.  Two of the Solid Waste Sites are permitted landfills which accept waste from Fort Bragg and Pope Air Force Base.  These landfills are for Construction and Demolition Debris (C&D) and Land Clearing and Inert Debris (LCID). The other permitted site is the Municipal Solid Waste (MSW) Transfer Station for the transferring the MSW off Fort Bragg to an approved and permitted landfill.

2.8.2.2  The C&D Landfill is permitted to receive construction and demolition debris and asbestos generated on Fort Bragg.  This includes non-hazardous waste normally generated at a construction site such as painted and treated wood, incidental scrap metals, treated wood, packaging, insulation, shingles, empty metal cans, and wall board.  Asbestos is disposed in a designated cell within the C&D landfill by the landfill operator. The asbestos waste shall be properly bagged or contained and with manifest documents before acceptance for the waste before placing into the C&D Landfill.  Yard Waste is not allowed in the C&D Landfill.

2.8.2.3  The Land Clearing and Inert Debris (LCID) Landfill is next to the C&D Landfill and is permitted to accept yard waste, trees cut in manageable lengths (6’), stumps, limbs (6’ lengths), un-painted and non-treated wood, dirt cleared from land clearing with asphalt, bricks, and concrete.

2.8.2.4  The Waste Transfer Station (WTS) accepts MSW which includes garbage, paper, plastic and household waste from support activities, troop barracks and motor pools and Fort Bragg’s family housing.  The MSW is prepared for shipment and is transported to an approved and permitted landfill off Fort Bragg.

2.8.2.5  Concrete and Asphalt should not be mixed with debris and shall be stockpiled at the designated recycling site at the landfill.

2.8.2.6  Tires are prohibited from being disposed into the LCID and C&D Landfills and from the WTS.  

2.8.2.7  Hazardous Waste and Liquid Waste are prohibited from being disposed into the LCID and C&D Landfills and the WTS.

2.8.2.8  Appliances/White Goods which include items such as; washers, dryers, refrigerators, and air conditioners are banned from the LCID and C&D Landfills and the WTS and shall be disposed through the Prime Contractor with an off-post salvage company or through Defense Reutilization and Marketing Office (DRMO).

2.8.2.9  All landfill users must deliver loads pre-segregated for delivery to the C&D, LCID, MSW and recyclable areas. All landfill users will recycle to the maximum extent possible.  Fort Bragg’s landfill permits and the NC regulations require a minimum of 40% diversion annually.  

2.8.2.10  A Landfill Disposal Permit is required to enter the landfill.  Obtain a Landfill Permit through your Government Representative approval and issued by the Solid Waste Manage from the Public Works Business Center (DPW), Environmental Sustainment Division (ESD), phone number (910) 396-3372.

2.8.2.11  State Law and Post Regulations require covering of loads to prevent litter.  15A North Carolina Administrative Code 13B.0105(d) states: “vehicles transporting waste shall be loaded and moved in such a matter that the contents will not fall, leak, or spill and shall be covered when necessary to prevent blowing material.  If a spill occurs, the transporter shall pick up the material immediately, returned to the vehicle and the area properly cleaned-up.”

2.8.2.12  Prime Contractors are responsible for the waste generated on their sites and transported to the landfills and shall comply with all guidance within this document and other Fort Bragg regulations and policies.  The loads coming into the LCID and C&D Landfills and WTS are subject to inspection and screening by the Landfill Operators and/or the Environmental Compliance Branch Personnel to ensure compliance is being maintained.  Non-compliant loads will not be allowed to dump and the vehicles may be quarantined and subject to State notification.

2.8.3  Borrow Permits.  A permit is required to use the Fort Bragg borrow material pits.  Borrow pit permits shall be processed with the DPW Facilities Maintenance Division; Roads and Equipment Branch; Building O-3454, Lamont Road, 396-6873.  Permits are issued for the life of the specific contract only.  Borrow materials may only be used on the project for which the permits are issued.  The Contractor shall keep a copy of the completed permit with the vehicle throughout the contract borrow operation. The borrow pit location is shown on the contract drawings. A copy of the DPW Borrow Permit form is at the end of this section.  
  2.9  Haul Routes.  The Contractor is required to use the haul routes shown on the contract drawings for transportation of borrow materials, construction debris, or demolition materials unless otherwise permitted in writing by the COR.  When haul routes are not designated in the contract, the Contractor must obtain approval from the COR for the routes he intends to use.  The axle load of earth-hauling equipment operating on paved streets shall not exceed 12,000 pounds. All construction debris/trash that leaves the project site will be covered from the time that it leaves the construction site.  Any mud, soil or other material left along the haul route will be cleaned up by the Contractor immediately upon discovery or notification of such an occurrence

  2.10  Utility Outages and Road Closures.  Utility, road, and railroad closures require minimum 10 working days advance written notice and will be subject to COR approval.  Utility outages will be held on normal workdays, after hours or on weekend/holidays as coordinated with the Contracting Officer, Fort Bragg DPW and the utility provider.  The decision on when to have an outage (normal work hours, weekend, etc) will be based on the length of the outage and the normal business hours/hours of maximum usage for the facilities affected.  Outages will be limited to 4 hours duration unless extenuating circumstances dictate otherwise.  In the case of road closures, a sketch shall be provided showing the closure location and all necessary signs and barricades.  Necessary signage, barricades, flag-persons, lights (including temporary traffic control lights), and markings for the safe movement of the public during construction shall be in accordance with the Manual on Uniform Traffic Control Devices, and shall be provided at no additional expense to the Government.  
  2.11  Availability and Use of Utility Services.
2.11.1 Payment for Utility Services.  The Government will make all reasonably required utilities available to the Contractor from existing outlets and supplies, as specified in the contract. Unless otherwise provided in the contract, the amount of each utility service consumed shall be charged to and paid for by the Contractor at the prevailing rates. The rates listed below are current as of January 1, 2005 and are subject to change. The Contractor shall carefully conserve all utilities furnished.
2.11.2 Meters and Temporary Connections.  The Contractor, at its expense and in a manner satisfactory to the Contracting Officer, shall provide and maintain necessary temporary connections, distribution lines, and meters required to measure the amount of each utility used for the purpose of determining charges. The Contractor shall notify the Contracting Officer’s Representative, in writing, no less than 10 working days before the temporary connection is made. The Contracting Officers Representative will then provide the contractor with the name and phone number of the non-government electrical utility provider. The contractor will be responsible for contacting the utility provider and making arrangements for connections and billing. For temporary electrical connections the Government or applicable utility provider will provide the meter (meter base provided by contractor) and make the final hot connection after inspection and approval of the Contractor's temporary wiring installation. The Contractor shall not make the final electrical connection. For temporary water and sewer connections the contractor will provide the meter and after inspection/approval by the Contracting Officer’s Representative make the final connection at the contractor’s expense.
2.11.3 Use of Permanent Building Utility Connections.   Utilities consumed by the contractor from permanent building utility connections shall also be metered and paid for by the contractor. When the permanent system is activated the initial meter reading shall be recorded and reported as specified below. On building renovation projects the initial meter reading shall be recorded when the contractor is given possession of the building to perform the work. The contractor shall pay for utilities consumed through the permanent building connection until the work has been completed or the government has occupied the facility, which ever occurs first.
2.11.4 Initial Meter Readings.  Upon installation of the meter, the initial reading shall be recorded (in the presence of the Contracting Officer’s Representative) and forwarded to the point of contact for utility service with a copy to the Contracting Officer’s Representative.

2.11.5 Final Meter Reading.  Before completion of the work and final acceptance of the work by the Government, the Contractor shall notify the Contracting Officer and the non-government electrical utility provider in writing 10 working days before termination is desired. The Government or the utility provider will take a final meter reading. The provider will disconnect the electric service. Water and sewer connections will be disconnected by the contractor, at his expenses and by a method approved by the Contracting Officer’s Representative. The Contractor shall then remove all the temporary distribution lines, meters, meter bases, and associated equipment. The Contractor shall pay all outstanding utility bills before final acceptance of the work by the Government.
2.11.6 Requirement for backflow prevention on temporary/permanent potable water connections.
The contractor shall install a backflow prevention device on all connections to the potable water system. The backflow prevention device shall be a reduced pressure or double check type, meeting all North Carolina State Plumbing code requirements for backflow prevention of potable water. If the Contractor requests the use of a fire hydrant and receives approval from the Contracting Officer’s Representative, a backflow prevention device and meter shall be installed prior to each use. 

2.11.7 Utilities Charge Rates.
Water ------------ $1.9585 per 1,000 gallons

Electricity ------- $0.0752 per KW hour

Sewer ------------ $10.00/month for each connected trailer up to singlewide size.




  The rate for larger trailers will be determined by the utility 

  provider, however, this rate will not exceed $20.00/month per

  trailer.
  2.12  As-Built Record Drawings.   [Omitted.]  [The Contractor shall be responsible for maintaining one set of master prints at the job-site on which he shall keep a careful and neat record of all deviations from the original contract drawings as the work progresses.  The Contractor shall note all changes and corrections on these record drawings promptly as the changes occur, but in no case less often than a weekly basis.  In addition to incorporated modifications, these record drawings shall also include the actual location of all subsurface utility lines installed or encountered, and the type of materials used.]  [Contractor will receive a copy of the contract documents in an electronic format (CD or 3.5 inch diskette) at the time of award, the Contractor shall be responsible for transferring any as-built changes and plan sheet annotations described above onto the electronic format documents.]  [The marked-up/annotated prints, or the annotated electronic drawings if applicable, shall be certified as to their correctness by an authorized representative of the Contractor and turned-over to the COR not later than 10 days after acceptance of the work by the Government.  In the case of any subsurface utilities installed, the contractor shall provide an advance copy of the contract site plan to the COR showing the as-built location and type of all piping installed not later than 10 days after the utility work is accepted by the Government.]

  2.13  Contractor Storage Areas.  Areas used by the Contractor for the storage of equipment or material, or other use, shall be restored to the original or better condition.  Gravel used to traverse grassed areas shall be removed and the area restored to its original condition, including topsoil and seeding as necessary.  The Contractor shall post the names and phone numbers of personnel who can be contacted by the Government after regular duty hours should an emergency arise.  If the storage area is fenced, the emergency contact information shall be posted at the entrance gate. Otherwise, it shall be posted outside of the Contractor’s office trailer or with the bulletin board containing the official wage and safety information required elsewhere in this contract.
  2.14  Project Sign.  [Omitted.]  [The Contractor shall furnish and install a project sign at the location selected by the Contracting Officer.  The project sign shall be painted on ½ inch thick exterior grade plywood.  The sign layout and color shall be in accordance with the graphic format provided at the end of this section.]  

  2.15  Color Boards.  [Omitted.]  [Three sets of color boards shall be submitted by the Contractor in addition to any samples required elsewhere in these technical provisions.  Such submittals shall be made not less than 30 days prior to the date needed to comply with the approved project schedule.  Each set of boards shall include samples of colors and finishes of all interior and exterior surfaces such as walls, partitions, floors, flashing, windows, and ceilings.  The samples will be presented on 8-1/2" x 11" boards or modules with a maximum spread of 24" x 31-1/2" for foldouts, and so as to fit in a standard three ring binder.  The Contractor shall certify that he has reviewed the color samples and that they are in compliance with the contract drawings and specifications.  If multiple material and finish schemes are required, samples shall be identified by scheme and referenced by room names/numbers on the contract floor plans and room finish/color schedule.  A sample color board submittal will be available for review at the Prework Conference.]

  2.16  Protection.  Contractor is responsible to provide such covering, shields and barricades as are required to protect building occupants, equipment, stores, supplies, etc., from dust, debris, weather intrusion, water, moisture or other cause of damage resulting from construction.

  2.17  Replacement.  The Contractor shall be held responsible for the replacement of any utility systems, facilities, or Government equipment damaged during the course of the contract.

  2.18  Cleanup.  Construction debris, waste materials, packaging material and the like shall be removed from the work site daily.  Any dirt or mud, which is tracked onto paved or surfaced roadways, shall be cleaned away.  Stored material not in trailers, whether new or salvaged, shall be neatly stacked when stored.

  2.19  Sanitation.  [Delete if facilities are available.]  [Government toilet facilities will not be available to Contractor's personnel. The Contractor shall provide and maintain minimum field-type sanitary facilities approved by the Contracting Officer within the construction area.]

3.  SPECIAL PROVISIONS:

  3.1  Occupancy.  [The facility will be occupied and in normal usage during accomplishment of the work.]  [The facility will be unoccupied by personnel, but furnishings and equipment will remain during accomplishment of the work.]  [The facility will be unoccupied during accomplishment of the work.  The Contractor shall provide not less than [10] [30] [?] days prior notice to the COR to allow evacuation of the affected area(s).]  Interference with and inconvenience to the occupants or routine use of the facility shall be held to an absolute minimum.  The Contractor is responsible for providing such covering, shields, and barricades as are required to protect the facility occupants, furniture, equipment, supplies, etc., from dust, debris, weather intrusion, or other cause of damage resulting from construction.

  3.2  Contractor Vehicle/Equipment Access to Fort Bragg.   Fort Bragg is a closed installation, but vehicular access is controlled.  Contractors are required to register each vehicle that will be traveling installation roads or streets under its own power.  Each such vehicle shall have a registration decal.  Registration may be accomplished at the Main Vehicle Registration Center, building 8-1078 on Randolph Street near Bragg Boulevard, 0800-1700 hours Monday through Friday.  Unregistered vehicles should expect be stopped and delayed at all access control points.  Contractors and all commercially registered vehicles shall use the Knox Street access control point off Bragg Boulevard for all access to Fort Bragg.

  3.3  Special Access/Coordination Requirements. [Omitted.]  [Representatives of the DPW Environmental Sustainment Division Soil Conservation Office, (910) 396-2301 ext 226, and the North Carolina Department of Environmental and Natural Resources - Land Resources Section, (910) 486-1541, for inspection of erosion control measures.  Contractor will notify the Soil Conservation Office after construction limits have been staked and limits of tree removal has been flagged prior to commencing any land disturbing activities.]

  3.4  Special Work Constraints.  [Omitted.]

3.4.1  [Phasing.] (order of work by building, floor, hallway, room, etc.)

3.4.1.1

3.4.1.2

3.4.2  [Time Constraints.] (any limitations on time-of-day, specific dates, etc.)

3.4.2.1

3.4.2.2

3.4.3  [Special Access Requirements.] (secure areas, schools, etc.)

3.4.3.1

3.4.3.2

Public Works Business Center
BORROW PIT PERMIT
	Project Title/Description:
	_____________________________________________________________

	Contract Number:
	_____________________________________________________________

	Contractor Point Of Contact:
	_____________________________________________________________

	Phone Number:
	_____________________________________________________________

	Contracting Agency:
	_____________________________________________________________

	Government Inspector Name:
	_____________________________________________________________

	Phone Number:
	_____________________________________________________________


Authorization for Use of Fort Bragg Borrow Pits

1. Your organization is authorized to remove up to the amount of material indicated from the Fort Bragg borrow pit listed below in support of the above project:

	
	
	
	
	

	CUBIC YARDS
	
	START DATE
	
	END DATE


	BORROW PIT
	LOCATION
	TRAINING AREA
	GRID COORDINATES

	Lamont
	Lamont Road
	K
	PJ 755 905


2. This permit is subject to the following conditions:
a. Limit borrow operations to the area listed above.  Do not expand the boundary of the pit.

b. Re-grade any areas worked so that water will not stand in the pit.

c. Do not excavate trenches.

d. Slopes cut at the edge of the areas worked will not exceed 3:1.

e. Do not exceed amount of material authorized above.  Requestor must apply for an amended permit to increase the amount.

f. Maintain a copy of this permit at the work site.  Be prepared to present it on demand to environmental compliance inspectors, Public Works employees, or law enforcement personnel.
g. This permit does not guarantee exclusive right to work a specific borrow area within the pit. Coordination and cooperation with other contractors is required while at the borrow pit.  It may be necessary to move excavation operations to different areas of the pit to accommodate other users.

h. Permits are valid only for 60-days from the issue date below.
i. Contact the Engineering Equipment Section at 396-7156 prior to starting excavation operations.
3.    Points of contact are Rick Akers at 910-396-7156 (DPW Engineering Equipment Section), or Dan Messier at 910-396-6873 (DPW Landfill and Borrow Pit)
Permit Issued By:  ______________________________________ Date Issued: _________________

Dan Messier, Fort Bragg Borrow Pit Manager

Application for Landfill Permit

1.  Contractors may dispose of on-post generated refuse at the Lamont Road Landfill provided the active contract allows the use of the Government Landfill and each vehicle carrying refuse displays a current landfill permit.  The Government inspection representative will verify that the contract allows the use of the Government Landfill and will certify same by signing this request form.

 2.  Contractors will complete the information on this form and hand-carry it to the Environmental Compliance Branch (ECB), Public Works Business Center, located in Bldg. 3-1137, North of DPW Butner and Reilly Road personnel parking lot or FAX it to 910-396-4188.  Contractors will insure that the Government inspection representative signs this form before submitting to ECB.  Additional vehicles can be added on page 2 of this form. 

Sid Williamson, Solid Waste/Recycling Manager

Environmental Compliance Branch

Phone # (910) 396-3372, Cell # (910) 977-2502

Prime Contractor ____________________ POC ____________ Phone # _____________

Sub Contractor    ____________________ POC  ____________ Phone #_____________

Project # ___________________________ Project Name_________________________

Circle One: Fort Bragg  Pope AFB   Beginning Date _________ Duration _________

1) Vehicle Year/Make    ___________/________________________________________

   License Plate # ____________________ State _______ Exp Date _______________

2) Vehicle Year/Make    ___________/________________________________________

   License Plate # ____________________ State _______ Exp Date _______________

3) Vehicle Year/Make    ___________/________________________________________

   License Plate # ____________________ State _______ Exp Date _______________

4) Vehicle Year/Make    ___________/________________________________________

   License Plate # ____________________ State _______ Exp Date _______________

Approval of Government Representative

Print Name and Signature __________________________________________________

Phone Number ___________________________________________________________

SUBJECT:  Application for Landfill Permit (continued)

5) Vehicle Year/Make    ___________/________________________________________

   License Plate # ____________________ State _______ Exp Date _______________

6) Vehicle Year/Make    ___________/________________________________________

   License Plate # ____________________ State _______ Exp Date _______________

7) Vehicle Year/Make    ___________/________________________________________

   License Plate # ____________________ State _______ Exp Date _______________

8) Vehicle Year/Make    ___________/________________________________________

   License Plate # ____________________ State _______ Exp Date _______________

9) Vehicle Year/Make    ___________/________________________________________

   License Plate # _____________________ State _______ Exp Date ______________

10) Vehicle Year/Make    ___________/_______________________________________

    License Plate # ___________________ State _______ Exp Date _______________

11) Vehicle Year/Make    ___________/_______________________________________

    License Plate # ___________________ State _______ Exp Date _______________

12) Vehicle Year/Make    ___________/_______________________________________

    License Plate # ___________________ State _______ Exp Date _______________

13) Vehicle Year/Make    ___________/_______________________________________

    License Plate # ___________________ State _______ Exp Date _______________

Approval of Government Representative

Print Name and Signature __________________________________________________

Phone Number ___________________________________________________________
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